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Town of Wolfville USE OF STANDARD CONTRACT AND SPECIFICATION 

WOL007-2023 – East End Gateway Parking Lot February 2024 

1. Overview .1 These Project Documents have been prepared for use with and require 

being read in conjunction with the Standard Specifications for 

Municipal Services as published by the Nova Scotia Road Builders 

Association (NSRBA) - Consulting Engineers of Nova Scotia (CENS) 

Joint Committee on Contract Documents.  Copies of the Standard 

Specifications for Municipal Services are available from the Joint 

Committee on Contract Documents, 18 Laurier Street, Dartmouth, NS, 

B3A 2G7; Telephone: (902) 233-9362 or email at 

nsmunicipalservices@gmail.com.  

It is acknowledged that the Standard Specifications for Municipal Services 

is a general resource tool and reference document for Municipal Works 

undertaken within various locations across Nova Scotia and may not 

include all requirements for any given project.  Additional specification 

requirements will be provided as Supplementary Specifications. 

2. Updating and Feed- The Standard Specifications for Municipal Services will be updated 

back periodically according to feedback from users, industry needs and  

changes in codes and regulations. 

3. Registration of

Tenderers

Interested parties must register with the Owner to obtain paper or 

electronic copies of the tender documents.  Contact Owner in accordance 

with 00 21 00. 

**** End Use of Standard Contract and Specification **** SAMPLE
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  PROJECT:  Tender No. WOL007-2023 

      East End Gateway Parking Lot Expansion and Reconstruction 

     Wolfville, Nova Scotia 

 
  OWNER:  Town of Wolfville 

     359 Main Street 

     Wolfville, NS  B4P 1A1 
      

  ENGINEER:  Hatch Corporation 

     Suite 1009, 1809 Barrington Street 

   Halifax, Nova Scotia, B3J 3K8 

   (902) 332-3609 

   Attn: Jeffrey Theriault, P.Eng.  

1. Tender Documents 

 

1. Non-watermarked electronic tender documents can be requested without cost by email to 

kouterleys@wolfville.ca.  Prospective bidders are required to register with the company name, 

representative name, and contact information to obtain documentation. 

 

2. Printed paper copies of tender documents cannot be obtained from the Owner. 
 

2. Tender Submission    
 

1. Tenders will be received up to 2:00 p.m., local time, Thursday, March 28, 2024.  

 

2. Tender submissions shall be delivered to Wolfville Town Hall in a sealed envelope bearing the 

label below. This shall be the only accepted method of tender submission. The completed tender 

form must be accompanied by originals of all required documentation indicated herein, signed 

under seal where required. 

 

 

3. Late tenders shall not be opened. 

TENDER 

 

East End Gateway Parking Lot Expansion and Reconstruction 

Contract #WOL007-2023 

 

Closing 14:00 (local time), 

Thursday, March 28, 2024 

 

Town of Wolfville 

ATTN:  Mr. Alexander de Sousa, P.Eng. 

359 Main Street 

Wolfville, Nova Scotia  B4P 1A1 

SAMPLE
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4. All tenders shall be and remain valid for acceptance for 60 days from the time of tender closing, 

unless withdrawn prior to the designated closing time. 

3. Safety Certification    

 

1. Submit with tender a copy of tenderer’s current and valid safety accreditation issued by Nova Scotia 

Workers’ Compensation Board or Certificate of Recognition (COR) issued by Construction Safety 

Nova Scotia. 

 

2. Out-of-province tenderers with a current and valid COR from a Canadian Federation of 

Construction Safety Associations member shall obtain and submit, with tender, a current and valid 

Letter of Good Standing from Construction Safety Nova Scotia. 

4. Workers’ Compensation    

 

1. Submit with tender a copy of tenderer’s current and valid clearance letter issued by the Workers’ 

Compensation Board of Nova Scotia. 

 

2. Out-of-province tenderers shall submit, with tender, a current and valid clearance letter from a 

government workers' compensation board but must register with the Nova Scotia Workers’ 

Compensation Board prior to being awarded the Contract. 

5. Tender Opening   

1. Tenders will be opened publicly in Council Chambers at the Wolfville Town Hall approximately 

15 minutes following tender closing deadline. An abstract of results for the tender submissions 

and pricing will be available the following business day by request to kouterleys@wolfville.ca. 

6. Accuracy of Referencing    

1. Indexing and cross-referencing are for convenience only. 

7. Conditions of Tendering    

1. Take full cognizance of content of all Contract Documents in preparation of tender. Refer to 

Section 00 41 43 – Tender Form, Subsection 3.9 for a complete list of Contract Documents. 

8. Tenderers to Investigate 

1. Tenderers will be deemed to have familiarized themselves with existing Site and working 

conditions and all other conditions which may affect performance of the Contract. No plea of 

ignorance of such conditions as a result of failure to make all necessary examinations will be 

accepted as a basis for any claims for extra compensation or an extension of time. 
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9. Clarification and Addenda    

 

1. All questions concerning this tender shall be directed to the following: Alexander de Sousa,  

P.Eng.; Director of Engineering & Public Works;  adesousa@wofville.ca. Any attempt by the 

Proponent or any of its employees, agents, contractors, or representatives to contact members of 

Town Council or Town staff not identified in this clause may lead to disqualification. 

 

2. Notify Owner not less than four (4) Working Days before tender closing of omissions, errors or 

ambiguities found in Contract Documents. If Owner considers that correction, explanation, or 

interpretation is necessary; a written addendum will be issued. 

 

3. All addenda will form part of the Contract Documents. 

 

4. Any changes to this tender shall be stated in writing by Addenda. Verbal statements made by Town 

staff or their representatives shall not be binding unless included in an Addendum. 

 

5. Confirm in Tender Form that all addenda have been received. 

10. Preparation of Tender 

 

1. Legibly complete tender form provided with Project Documents. Tender all items and fill in all 

blanks. Have corrections initialed by person signing tender. 

11. Taxes   

 

1. Include all taxes in prices except Harmonized Sales Tax (HST). 

12. Tender Security   

 

1. Provide tender security in the minimum amount of ten percent (10%) of total price including 

HST. Provide security with tender in the form of a certified cheque or money order payable to the 

Owner, a bid bond on CCDC Form 220, or other Owner-Approved form. 

13. Contract Security    

 

1. Refer to Section 00 72 45 – General Conditions, subsection GC11.2 – CONTRACT SECURITY 

for form of Contract security. Refer to Project Documents for amount of Contract security. 

14. Insurance   

 

1. Refer to Section 00 72 45, General Conditions, subsection GC11.1 - INSURANCE, and CCDC 

41 for insurance requirements. Refer to Project Documents for additional requirements. 

15. Form of Agreement    

 

1. Form of Agreement is attached for information purposes only until execution of the Contract. 
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16.  Retain Tender Security    

 

1. Original tender security will be retained by: 

1. All except the three lowest acceptable tenderers for a minimum of five (5) Working Days 

after tender opening. 

2. Two (2) remaining unsuccessful tenderers for a minimum of ten (10) Working Days after 

date of award. 

3. Successful tenderer, for immediate submission to Owner (by courier) in award document 

package with original Tender Form and addenda forms (if applicable) as specified in 

Document Submission Checklist. Tender security will be returned to successful tenderer 

at kick-off meeting when Contract security documents become due and are submitted. 

17. Amendment or Withdrawal of Tender   

 

1. Tenders may be amended or withdrawn prior to tender closing. 

 

2. Amendment of individual Unit Prices is the only acceptable price amendment. Amendments shall 

not disclose either original or revised total price. 

 

3. Head amendment or withdrawal as follows: "[Amendment/Withdrawal] of tender for [Name of 

Project/Contract] [Contract number, if applicable]". Sign as required for tender and submit by 

email to the address given for receipt of tenders. In order to be considered, submissions shall be 

received prior to time of tender closing. 

18. Offer, Acceptance, Rejection     

 

1. The Owner reserves the right to accept or reject any or all tenders and to award the Contract to 

whomever the Owner deems appropriate, and the Owner may award a portion or all of the Work 

to one or more Contractors. The Owner will not be responsible for any costs incurred by any 

tenderer in preparing its tender. 

 

2. The Owner specifically reserves the right to reject all tenders if none are considered to be 

satisfactory and, in that event, at its option, to call for additional tenders. The Project award is 

subject to funding and regulatory Approval from various agencies. Without limiting the generality 

of any other provision hereof, the Owner reserves the right to reject any tender: 

1. that contains any irregularity, formality or informality, or is considered in the opinion 

of the Owner to be unbalanced; 

2. that is not accompanied by the security documents required; 

3. that is not properly signed by or on behalf of the tenderer; 

4. that contains an alteration in the quoted price that is not initialed by or on behalf of 

the tenderer; 

5. that is incomplete or ambiguous; or 

6. that does not strictly comply with the requirements contained in these instructions. 
 

Notwithstanding the foregoing, the Owner shall be entitled, in its sole discretion, to waive any 

irregularity, formality, informality, or nonconformance with these instructions in any tender 

received by the Owner. 
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3. The Owner also reserves the right to reject any or all tenders based on the tenderer’s lack of 

proven experience, performance on similar projects, or the suitability of proceeding with the 

execution of the Work. 

 

4. The Owner reserves the right to suspend or cancel the tendering process and reject all tenders at 

any time and for any reason prior to the award of a Contract without incurring any liability to 

affected tenderers. The Owner has the right at any time prior to the award of a Contract to decide 

not to award a Contract for any reason, and may decide not to proceed with the Work, issue a new 

call for tenders, or seek to have the Work or any part of it completed through another means. 

 

5. No term or condition shall be implied based upon any industry or trade practice or custom, any 

practice or policy of the Owner, or otherwise, which is inconsistent with the provisions contained 

herein.   

 

 

**** End 00 21 00 **** 
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1. SALUTATION: 

 

 .1 To:  Alexander de Sousa, Director of Engineering and Public Works 

   Town of Wolfville 

   359 Main Street 

Wolfville, NS B4P 1A1 

 

 .2 For: Tender No. WOL007-2023 

   East End Gateway Parking Lot Expansion and Reconstruction 

   Wolfville, Nova Scotia 

 

 .3 From: 

  

 
 

 
 

 
 

2. TENDERER DECLARES: 

 

 .1 That this tender was made without collusion or fraud. 

 

 .2 That the proposed Work was carefully examined. 

 

 .3 That the tenderer was familiar with local conditions. 

 

 .4 That Contract Documents and Addenda No.            to           inclusive were carefully 

examined. 

 

 .5 That all the above were taken into consideration in preparation of this tender. 

 

3. TENDERER AGREES: 

 

  .1 To enter into a Contract to supply all labour, material and equipment and to do all Work 

necessary to construct the Work as described and specified herein for the Unit Prices stated 

in Subsection 1.4 hereunder, Schedule of Quantities and Unit Prices. 

 

  .2 That the Estimated Contract Price shall be the sum of the products of the tendered Unit 

Prices and the estimated quantities in Subsection 4 hereunder. 

 

  .3 That this Tender is valid for acceptance for 60 days from tender closing.   

 

  .4 That measurement and payment for items listed in Subsection 4 hereunder shall be in 

accordance with corresponding items in Section 01 22 00 - Measurement and Payment. 

 

  .5 To provide evidence of ability and experience within five (5) Working Days of request, 

including: experience in similar work, work currently under contract, senior supervisory 

staff available for the Project, equipment available for use on the Work, and financial 

resources.  This information may be taken in consideration at the time of Contract Award. 
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  .6 To execute in duplicate the Agreement and forward same together with the specified 

Contract security, insurance documents, and other submissions specified in the Document 

Submission Checklist to the Owner at the earlier of either within fifteen (15) Working Days 

of written notice of award, or at the construction kick-off meeting. 

 

  .7 That failure to enter into a formal Contract and submit specified documents and Contract 

security within time required will constitute grounds for forfeiture of certified cheque or 

enforcement of bid bond. 

 

 .8 That if tender security is enforced, Owner will retain difference in money between amount 

of tender and amount for which Owner legally Contracts with another party to perform the 

Work and will refund balance, if any, to tenderer. 

 

  .9 That the Contract Documents include: 

  

   .1 Standard Specifications for Municipal Services (Standard Specification) latest 

edition. 

 

   .2 Project Documents, to be read in conjunction with the Standard Specification 

    .1 Information to Tenderers (00 21 00) 

    .2 Tender Form (00 41 43) 

    .3 Form of Agreement (00 53 43) 

    .4 Supplementary Specifications (00 74 00) 

    .5 Drawings 

C001 – Existing Conditions and Removals 

C002 – Proposed Parking Layout and Grading 

C003 – Parking Profile and Sections  

E001 – Electrical and Lighting Site Plan and Details 

E002 – Electrical and Lighting Details 

 .6 Addenda as issued and as confirmed in subsection 2.4 of this section 

 .7 Town of Wolfville checklists as attached. 
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4. SCHEDULE OF QUANTITIES AND UNIT PRICES 

 

No.  Item Unit Est. Qty Unit Price  Amount 

EARTHWORKS 
1. Clearing and Grubbing LS 1     
3. Mass Excavation and Embankment m3 175     
6. Borrow m3 500     

STORM SEWER SYSTEM 
33. Catch Basins 
 .1 1050mm Dia. Precast Ea 1     
 .2 600x600mm Precast (Provisional) Ea 1     
34. Catch Basin Leads 
 .1 200mm PVC DR35 m 55     
36. Connection to Existing Main 
 .1 Core and connect to existing CB Ea 1     

STREET CONSTRUCTION 
41. Gravels – Type 1 

.1  Type 1 – 150mm thick t 1100     

.2  Type 2 – 200mm thick t 1500     
43.  Asphalt Concrete 

.1  Type C-HF – 75mm thick t 525     

.2  Type C-HF – 75mm thick 
 @ Legion (Provisional) t 35     

44.  Curb 
 .1  Barrier Curb m 320     
 .2  Curb and Gutter (Main Street) m 8     
45. Walkway and Pad 
 .1 Concrete, 150mm thick m2 215     

46.  Tactile Walking Surface Indicators (set)  Ea 2     
51.  Adjust Existing Catch Basin Frames  
 and Covers – approx. 500mm Ea 1     
53.  Replace MH/CB Frame and Cover/Grate  Ea 1     
54. Site Removals & Relocations 

.1  Existing Asphalt Removal 
 and Disposal m2 1950     
.2 Existing Concrete Barrier Curb m 20     
.3  Chain Link Fencing m 30     
.4 Monitoring Well Decommissioning Ea 4     
.5 Driveway Apron and Curb Removal Ea 1     
.6 Catchbasin Removal and Relocation Ea 1     

55. Geotextile m2 3100     
56. Pavement Markings LS 1     

LANDSCAPING 
61. Topsoil and Sod m2 200     
66. Bark Mulch m2 80     

ADDITIONAL ITEMS 
71. Trench Excavation – Rock (Provisional) m3 20     
76. 25’ Light Pole c/w Base, LED Fixtures Ea 3     
77. 12’ Light Pole Base Ea 4     
78. 12’ Light Pole c/w LED Fixtures 
 and Receptacles (Provisional) Ea 4     
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SCHEDULE OF QUANTITIES AND UNIT PRICES (continued) 

 

No.  Item Unit Est. Qty Unit Price  Amount 

 
79. Electrical Underground  
 (conduit, wiring, stub outs, etc) LS 1     
80. Power Point Installation LS 1     
 

CONTINGENCY ALLOWANCE   $                                10,000  

 

TOTAL ESTIMATED CONTRACT PRICE (excluding HST)        $   

 

ADD HARMONIZED SALES TAX (15%) $   

 

TOTAL PRICE $   

 

TENDERER’S HST REGISTRATION NUMBER       

 

5. COMPLETION TIME 

 

.1 Tenderer agrees to achieve Substantial Completion of the Work to the satisfaction of the 

Engineer by June 30, 2024. 

 

 

6.  DETAILS OF TENDERERS EXPERIENCE 

 

The tenderer shall furnish details of three similar contracts which they have successfully carried to 

completion. The projects referenced should be similar in nature and size to the Work tendered for. 

 

 Owner / Contact Info Description Year Value 

1     

2     

3     
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SIGNATURE* 

 

Dated this    Day of      , 20   . 

 

 

 

 

        Name of Firm Tendering 

 

 

 Witness       Signature of Signing Officer 

 

 

        Name and Title (Printed) 

 

 

 

 Witness       Signature of Signing Officer 

 

 

        Name and Title (Printed) 

 

 Company Address 

 

 

 Telephone Number 

 

  

 Fax Number       Seal 

  

 

 

*NOTE: Tenders submitted by or on behalf of any Corporation must be signed and sealed in the 

name of such Corporation by a duly authorized officer or agent. 

 

 

 

 

 

 

 

 

**** End 00 41 43 **** 
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This Agreement made this             day of     in the year 20   . 

 

BY AND BETWEEN 

 

    Town of Wolfville 

    359 Main Street 

Wolfville, NS   B4P 1A1 

 

hereinafter called the "Owner" 

 

and 

          

          

          

 
hereinafter called the "Contractor" 

 

The Owner and the Contractor agree as follows: 

 

ARTICLE A1 - THE WORK 

 

The Contractor shall: 

 

.1  Perform the Work required by the Contract Documents for: 

 

East End Gateway Parking Lot Expansion and Reconstruction – Contract WOL007-2023 located 

in Wolfville, NS for which the Agreement has been signed by the parties, and for which; 

 

Hatch Ltd. 

Suite 1009, 1809 Barrington Street 

Halifax, NS  B3J 3K8 

 

is acting as and is hereinafter called the “Engineer”, and 

 

.2  Do and fulfil everything indicated by this Agreement; 

 

.3  Attain Substantial Performance of the Work as certified by the Engineer by June 30, 2024. 

 

 

ARTICLE A2 – AGREEMENTS AND AMENDMENTS 

 

This Contract supersedes all prior negotiations, representations or agreements, either written or oral, 

relating in any manner to the Work, including the bidding documents that are not expressly listed in 

Article A3 of the Agreement.  
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ARTICLE A3 - CONTRACT DOCUMENTS 
 

The following is an exact list of the Contract Documents referred to in Article A1.1 of this Agreement and 

as defined in subsection 6 of Section 00 71 00 DEFINITIONS.  This list is subject to subsequent 

amendments in accordance with the provisions of the Contract Documents. 

 

.1 Standard Specifications for Municipal Services (Standard Specification), latest edition. 

 

.2 Project Documents to be read in conjunction with the Standard Specification 

 .1 Information to Tenderers (00 21 00) 

 .2 Tender Form (00 41 43) 

 .3 Form of Agreement (00 53 43) 

 .4 Supplementary Specifications (00 74 00) 

 .5 Drawings 

C001 – Existing Conditions and Removals 

C002 – Proposed Parking Layout and Grading 

C003 – Parking Profile and Sections  

E001 – Electrical and Lighting Site Plan and Details 

E002 – Electrical and Lighting Details 

.6 Addenda as issued and as confirmed in subsection 2.4 of section 00 41 43 – Form of Tender. 

 

 

ARTICLE A4 - CONTRACT PRICE 
 

.1 The estimated Contract Price is the sum of the Products of the estimated quantities multiplied by 

the appropriate Unit Prices in the Tender Form excluding the amount of Harmonized Sales Tax. 

 

.2 The estimated Contract Price is $    , excluding HST.  

 

.3 All amounts shall be in Canadian funds. 

 

.4 The amounts shall be subject to adjustment as provided in the Contract Documents. 

.5 The final Contract Price will be the sum of the products of the actual final quantities that are 

incorporated in, or made necessary by the Work, as confirmed by count and measurement, 

multiplied by the appropriate Unit Prices from the Tender Form together with any adjustments that 

are made in accordance with the provisions of the Contract Documents plus the amount of HST. 

 
 

ARTICLE A5 - PAYMENT 
 

.1 The Owner shall pay the Contractor in Canadian funds for the performance of the Contract. 

 

.2 The Owner shall make monthly payments on account to the Contractor for the Work performed, as 

certified by the Engineer, subject to a 10% holdback. 

.3 The amount of the monthly payments shall be calculated as follows: 

 .1 The quantity for each pay item on which actual Work has been performed shall be 

measured. 

 .2 For each Unit Price item this quantity shall be multiplied by the applicable Unit Price as 

provided in the Tender Form. 
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.3 For each lump sum item, multiply the percent complete by the value of the lump sum item. 

 .4 The total value of Work completed for the payment period shall be calculated by adding 

the total of the products for all pay items from .3.2 and .3.3 of this Article. 

 .5 The amount of the monthly payment shall be determined by deducting the 10% holdback 

and the total of all previous payments from the total value of such completed Work as 

determined under .3.4 of this Article. 

 .6 To the amount calculated above, the Harmonized Tax will be added. 

.4 The last day of the payment period shall be the last calendar day of the month. 

.5 Upon Substantial Performance of the Work as certified by the Engineer, the Owner shall pay to the 

Contractor the holdback monies then due in accordance with the provisions of Section 00 72 45 - 

General Conditions, subsection GC5.8 – PAYMENT OF HOLDBACK UPON SUBSTANTIAL 

PERFORMANCE OF THE WORK. 

.6 Upon the issuance of the final certificate for payment as certified by the Engineer, the Owner shall 

pay to the Contractor the balance of monies then due in accordance with the provision of Section 

00 72 45 - General Conditions, subsection GC5.10 – FINAL PAYMENT. 

.7 In the event of loss or damage occurring where payment becomes due under the property and boiler 

insurance policies, payment shall be made to the Contractor in accordance with the provisions of 

Section 00 72 45 - General Conditions, subsection GC11.1 - INSURANCE. 

.8 If the Owner fails to make payment to the Contractor as it becomes due under the terms of the 

Contract, interest shall be payable as follows: 

 .1 The annual interest rate applicable to the Contract is 2% compounded monthly. 

 .2 Interest shall be calculated on the overdue balance from the due date. 

 
 

ARTICLE A6 - RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING 
 

.1 Notices in writing will be addressed to the recipient at the address set out below. 

 

.2 The delivery of a notice in writing will be by hand, by courier, by prepaid first-class mail, or by 

facsimile or e-mail during the transmission of which no indication of failure of receipt is 

communicated to the sender. 

.3 A notice in writing delivered by one party in accordance with this Contract will be deemed to have 

been received by the other party on the date of delivery if delivered by hand or courier, or if sent 

by mail it shall be deemed to have been received five (5) Working Days after the date on which it 

was mailed. 

.4 A notice in writing sent by facsimile or e-mail shall be deemed to have been received on the date 

of its transmission provided that such day is a Working Day.  If such day is not a Working Day or 

if it is received after the end of normal business hours on the date of its transmission at the place of 

receipt, then it shall be deemed to have been received at the opening of business at the place of 

receipt on the first Working Day next following the transmission thereof. 

.5 An address for a party may be changed by Notice in Writing setting out the new address delivered 

to the other party in accordance with this Article. 
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 .1 The Owner at   Town of Wolfville (c/o Alexander de Sousa) 

     359 Main Street 

    Wolfville, NS   B4P 1A1 

 

.2 The Contractor at        

          

          
 

.3 The Engineer at  Hatch Ltd. (c/o Jeffrey Theriault) 

Suite 1009, 1809 Barrington Street 

Halifax, NS  B3J 3K8 

 

 

ARTICLE A7 - QUANTITIES AND MEASUREMENT 

.1 The quantities shown in Section 00 41 43 Tender Form - Schedule of Quantities and Unit Prices are 

estimated. 

.2 Measurement for the actual quantities used to determine payments and Contract Price shall be in 

accordance with Section 01 22 00 - Measurement and Payment. 

 

ARTICLE A8 - SUCCESSION 

.1 The aforesaid Contract Documents are to be read into and form part of the Agreement and the whole 

shall constitute the Contract between the parties and subject to law and the provisions of the Contract 

Documents shall inure to the benefit of and be binding upon the parties hereto, their respective heirs, 

legal representatives, successors and assigns. 

 

ARTICLE A9 - RIGHTS AND REMEDIES 

  

.1 No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of any 

right or duty afforded any of them under the Contract, nor shall any such action or failure to act 

constitute an Approval of or acquiescence in any breach thereunder, except as may be specifically 

agreed in writing. 

 

ARTICLE A10 - TIME 

 

.1 Time shall be construed as being the essence of the Contract. 

 

ARTICLE A11 – ADMINISTRATION OF THE CONRACT 

 

.1 The Owner will provide administration of the Contract per the requirements of 00 72 45 – 

GENERAL CONDITIONS, PART 2 – ADMINISTRATION OF THE CONTRACT. 

 

.2 The Owner appoints its member of staff, Alexander J. de Sousa, P.Eng., Manager of Engineering, 

as Contract Administrator, having all authority granted to, and fulfilling the obligations of the 

Engineer under 00 72 45 - GENERAL CONDITIONS. 
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.3 While fulfilling the commitments of Contract Administrator, the individual described above shall 

waive his obligation to act as a faithful agent or trustee of his employer, and will instead act with 

objectivity, fairness, and justice to all parties of this Contract, showing no partiality to either the 

Owner or the Contractor. 

 

.4 Where the Contract Administrator and the Contractor are unable to resolve a dispute by amicable 

negotiations, the parties agree to provide, without prejudice, frank, candid, and timely disclosure 

of relevant facts, information, and documents to facilitate third-party review by the Engineer 

specified in Article A1.1 to allow for further negotiations.  If the dispute remains unresolved after 

reasonable efforts have been made by all parties to negotiate, the matter shall be settled in 

accordance with the requirements of Part 8 of the General Conditions – DISPUTE RESOLUTION. 

  

SAMPLE



Town of Wolfville FORM OF AGREEMENT 00 53 43 

WOL007-2023 – East End Gateway Parking Lot  February 2024 

  Page 6 

 

In witness whereof the parties hereto have executed this Agreement and by the hands of their duly 

authorized representatives. 

 

SIGNED AND DELIVERED 

In the presence of: 

 

 OWNER 

 

 Town of Wolfville  

 Name of Owner 

 

    

Witness Signature 

 

   

 Name and Title of Person Signing 

 

    

Witness  Signature 

 

    

  Name and Title of Person Signing 

 

 

  CONTRACTOR 

 

    

  Name of Contractor 

 

    

Witness  Signature 

 

    

  Name and Title of Person Signing 

 

    

Witness  Signature 

 

    

  Name and Title of Person Signing 

 

 

N.B. Where legal jurisdiction, local practice or Owner or Contractor requirements calls for (a) proof 

of authority to execute this document, attach such proof of authority in the form of a certified copy of a 

resolution naming the representative(s) authorized to sign the Agreement for and on behalf of the 

corporation or partnership; or (b) the affixing of a corporate seal, this Agreement should be properly 

sealed. 
 

**** End 00 53 43 **** 

SAMPLE



Town of Wolfville SUPPLEMENTARY SPECIFICATIONS 00 74 00 

WOL007-2023 – East End Gateway Parking Lot  February 2024 

  Page 1 

 

PART 1 General  

1.1 INTENT 

.1 The Work of this Contract is to be constructed in accordance with the Standard 

Specification for Municipal Services (2023 Revision) as developed and published by the 

Nova Scotia Road Builders Association and the Consulting Engineers of Nova Scotia Joint 

Committee on Contract Documents, except as modified herein. 

.2 These Supplementary Specifications modify and take precedence over the Standard 

Specification sections to which they refer.  

.3 These Supplementary Specifications replace Standard Specification section 00 73 00 – 

Supplementary General Conditions, as noted in this section. 

SECTION 00 21 00 – INFORMATION TO TENDERERS 

Delete Section 00 21 00 in its entirety and replace with new Section 00 21 00 provided in Project 

Documents. 

SECTION 00 41 43 – TENDER FORM 

Delete Section 00 41 43 in its entirety and replace with new Section 00 41 43 provided in Project 

Documents. 

SECTION 00 53 43 – FORM OF AGREEMENT 

Delete Section 00 53 43 in its entirety and replace with new Section 00 53 43 provided in Project 

Documents. 

SECTION 00 71 00 - DEFINITIONS 

Delete definition number four (4), for the term Consultant.  Where this term is used elsewhere in 00 71 00 

- DEFINITIONS, and 00 72 45 - GENERAL CONDITIONS, revise to read "Engineer", as defined in this 

section. 

  

Add the following definitions: 

  

28. Approved or Approval 

“Approved” or “Approval” is defined as acceptance by the Engineer in accordance with the 

Engineer’s responsibilities described in Clause GC 2.2 - ROLE OF THE ENGINEER. 

  

29. Contract Administrator 

An individual or corporate entity, when duly appointed as set forth in the Contract Documents, will 

act in the capacity of Contract Administrator, having some or all authority given to, and fulfilling 

some or all obligations of the Engineer under 00 72 45 - GENERAL CONDITIONS. 

  

30. Delay Charges 

Delay Charges is defined as the sum of all charges incurred by the Owner, and payable by the 

Contractor in connection with the Period of Delay, as described in GC 6.5 - DELAYS. 
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31. Engineer 

An individual or corporate entity, when duly appointed as set forth in the Contract Documents, will 

act in the capacity of engineer for the Project.  This individual or entity shall be licenced to practice 

and carry out business in the province or territory of the Place of the Work. The term Engineer 

means the Engineer or the Engineer's delegate or authorized representative. 

  

32. Period of Delay 

Period of Delay is defined as the period of time from the Substantial Performance of the Work date 

stated in Article A1 of the Agreement - THE WORK, and the actual date of Substantial 

Performance of the Work; if any. 

  

33. Project Documents 

Project Documents consist of those documents prepared to supplement the Standard Specification 

for the Work on a specific Project. Where applicable, they consist of the Information for Tenderers, 

Tender Form, Form of Agreement, Supplementary Specifications, drawings, and addenda. 

  

34. Site 

The Site is defined as the geographical location(s) of the Work identified in the Contract 

Documents.  

  

35. Standard Specification 

The Standard Specification consists of Definitions, General Conditions, Supplementary General 

Conditions, Measurement and Payment, General Requirements, other technical specifications and 

standard details developed by the Nova Scotia Road Builders Association and the Consulting 

Engineers of Nova Scotia Joint Committee on Contract Documents and published with the title of 

Standard Specification for Municipal Services. 

  

36. Supplementary Specifications 

Supplementary Specifications consist of the specifications for a specific project which amend or 

add to the Standard Specification. 

  

37. Total Amount Payable 

Total Amount Payable is defined as the sum of the Contract Price in the Tender Form, subject to 

adjustments made in accordance with the provisions of the Contract Documents plus the amount 

of Value Added Taxes. 

SECTION 00 72 45 - GENERAL CONDITIONS 

GC 2.4 – DEFECTIVE WORK 

Within clause 2.4.3, delete the following words in the last sentence at the end of the clause: 

  

"they shall refer the matter to the Engineer for a determination." 

  

… and replace with the following: 

  

"then the matter shall be resolved in accordance with the requirements of Part 8 of the General 

Conditions – DISPUTE RESOLUTION." 
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GC 3.4 - DOCUMENT REVIEW 

Add clause 3.4.2 as follows: 

  

“3.4.2 Each party has had an opportunity to evaluate this Agreement with counsel of its choosing 

and, in the event an ambiguity or question of intent or interpretation arises, this Agreement 

will be enforced and construed as if drafted jointly by the parties and no presumption or 

burden of proof will arise favouring or disfavouring either party or its construction or 

interpretation of this Agreement by virtue of the authorship of any of the terms of provisions 

of this Agreement.” 

 

GC 3.5 - CONSTRUCTION SCHEDULE 

Add clause 3.5.2 as follows: 

  

“3.5.2 If, at any time, it should appear to the Owner or the Engineer that the actual progress of the 

Work is behind the accepted schedule or is likely to become behind schedule, or if the 

Contractor has given notice of such to the Owner or the Engineer pursuant to clause 

3.5.1.3, the Contractor shall take reasonable steps to cause the actual progress of the Work 

to conform to the accepted schedule, or minimize the resulting Period of Delay, and shall 

produce and submit to the Engineer a recovery plan based on a good knowledge of the 

project progress that provides a reasonable and attainable approach for the Contractor to 

regain lost time. If the Contractor intends to apply for a change in the Contract Price in 

relation to a schedule recovery plan, then the Contractor shall proceed in accordance with 

General Condition 6.6 – CLAIMS.” 

 

GC 3.6 – SUPERVISION 

Delete clause 3.6.1, and replace with the following: 

  

“3.6.1 The Contractor shall provide all necessary supervision to effectively direct and supervise 

the Work being performed by the Contractor's own forces, any Subcontractors engaged in 

the Work, and during any other activities required by the Contract Documents.  The 

appointed representative shall be in attendance at the Place of the Work while any Work is 

being performed, and shall not be changed without the written consent of the Engineer.” 

  

…and add clause 3.6.3 as follows: 

  

“3.6.3 The Owner may, at any time during the course of the Work, request immediate replacement 

of the appointed representative(s), where grounds for the request involve conduct which 

jeopardizes the safety or security of the Site or the Owner’s operations. Immediately, upon 

receipt of the request, the Contractor shall make arrangements to appoint a competent 

replacement representative acceptable to the Owner and the Engineer.” 
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GC 3.7 – LAYOUT OF THE WORK 

Delete clause 3.7.1 in its entirety, and replace with the following: 

  

“3.7.1 The Contractor shall have reference points established at the Site by a Professional 

Engineer or land surveyor licenced to practice in the province of Nova Scotia, at no 

additional cost to the Owner.” 

 

GC 3.11 – SHOP DRAWINGS 

Add the following to existing clause 3.11.1: 

  

… “or as requested by the Owner.”     

  

Add the following to existing clause 3.11.4: 

  

“The Contractor’s schedule shall allow for a minimum review period of two (2) Working Days by 

the Owners Representative.”  

 

GC 3.15 - CLOSEOUT SUBMITTALS 

Add GC 3.15 - CLOSEOUT SUBMITTALS as follows: 

  

“3.15.1 Fifteen (15) Working Days before an application for Substantial Performance is 

made, submit the following closeout documents to the Engineer for review: 

.1 Record Drawings (or, if required, As-Built Drawings) and related survey 

data. 

.2 Any other documentation identified as a submittal requirement in Section 

01 10 00. 

 

3.15.2 Should the Contractor fail to submit any of the required closeout documents, this 

will be considered a contractual deficiency in an amount determined by the 

Engineer and will be subject to finishing holdback procedures granted by the 

Builders' Lien Act of Nova Scotia.” 

 

GC 5.4 – BASIS OF PAYMENT FOR COST PLUS WORK 

Delete clause 5.4.1, and replace with the following: 

  

“5.4.1 Payment for cost plus work shall be based on the cost of such work, as provided in 

paragraph 5.4.2, plus a fee calculated as a single percentage of the cost of such work, for 

the Contractor's combined overhead and profit.  The percentage amount shall be five 

percent (5%) of the cost plus work, but shall not be applied to the cost of Construction 

Equipment or Products when such cost is based on rates which already include overhead 

and profit.  The percentage fee shall be five percent (5%) for total Contractor markup on 

work or Products provided by Supplier and/or Subcontractor forces.” 
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After Clause 5.4.6, add the following clause: 

  

“5.4.7 Any discounts, refunds, or rebates not reflected in the invoice costs, and any salvage value 

of reusable materials shall be deducted for determining costs.” 

 

GC 5.5 - APPLICATIONS FOR PROGRESS PAYMENT 

Delete Clause 5.5.2, and replace with the following: 

  

“5.5.2 Applications for payment shall be dated the last day of the agreed monthly payment period 

and the amount claimed shall be for the value, proportionate to the amount of the Contract, 

of Work performed at that date.  Applications for payment shall be accompanied by updated 

construction schedule per the requirements of the Project Documents.” 

   

Delete clause 5.5.3, and replace with the following: 

  

“5.5.3 Where the basis of payment of the Contract Price is Unit Prices, the Contractor shall 

propose interim quantity measurements in preparation of applications for payment, which 

shall include any other data requested by the Engineer to assist the Engineer in evaluating 

the application and verifying quantity measurements.  Prior to submission of progress 

payment application, all parties must agree to proposed quantities.” 

 

GC 5.6 - PROGRESS PAYMENT 

In the first line of clause 5.6.1, revise "5 working days" to read "15 working days", and in the second line 

revise "GC 5.2" to read "GC 5.5". 

 

Delete clause 5.6.2 in its entirety, and replace with the following: 

  

“5.6.2 The Owner shall make payment to the Contractor on account as provided in Article A-5 

of the Agreement – PAYMENT no later than thirty (30) calendar days after the date of a 

certificate for payment issued by the Engineer.” 

  

After clause 5.6.3, add the following new clause: 

  

“5.6.4 The Contractor shall pay promptly any and all accounts for labour, services and materials 

used for the purpose of the fulfillment of this Contract as and when such accounts become 

due and payable, and shall furnish the Engineer with proof of payment of such accounts in 

such form and as often as the Engineer may request.” 

 

GC 5.8 - PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 

Revise all instances of “sworn or affirmed statement” to read “Statutory Declaration on CCDC Form 9A, 

latest edition” 

  

After clause 5.8.1.2, add the following sub-clauses: 

  

“5.8.1.3 Submit a certificate by deed search to the Owner by a solicitor licensed to practice 

law in the Province of Nova Scotia, certifying that no lien associated with the Work 

exists against the Owner’s property or Work;  
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5.8.1.4 Submit a certificate of clearance from the Nova Scotia Worker’s Compensation 

Board, certifying the Contractor’s compliance with the requirements of the 

applicable act and legislation. 

  

5.8.1.5 Submit a valid letter of Good Standing issued by the Nova Scotia Construction 

Safety Association and the Nova Scotia Department of Labour. 

  

5.8.1.6 Submit a statement of all outstanding claims against the Contract which precede 

the date of application for payment of the holdback amount. Any outstanding 

claims not disclosed shall later be rejected. 

  

5.8.1.7 Submit any outstanding closeout submittals per the requirements of GC 3.15 - 

CLOSEOUT DOCUMENTS, and Section 01 10 00. 

  

5.8.1.8 Date all such documents not earlier than the expiry of the lien period as stipulated 

by the Builders' Lien Act of Nova Scotia.” 

   

In clause 5.8.4, add the following new sub-clause: 

 

“5.8.4.1 If, within sixty (60) days after the issue of the Certificate of Substantial 

Performance, the Contractor has not corrected all the documented deficiencies, 

the Owner shall retain sufficient monies, as determined by the Engineer, to cover 

the cost of completing said deficiencies. These monies shall be held in addition to 

holdback monies retained in accordance with the provisions of the Contract and 

subject to the terms of the Builders' Lien Act of Nova Scotia.” 

 

GC 5.10 – FINAL PAYMENT 

Delete clause 5.10.1 in its entirety and replace with the following: 

  

“5.10.1 When the Contractor considers that the Work is completed, the Contractor shall 

make such an attestation in an application for final payment submitted to the 

Engineer. The Contractor’s application for final payment will only be accepted by 

the Engineer when the following has occurred: 

.1 Work has been completed and inspected for compliance with the 

Contract Documents, and the Engineer has agreed that all the 

requirements of the Contract have been fulfilled by the 

Contractor; 

.2 Where the basis of payment of the Contract Price is Unit Prices, 

all parties must agree to proposed final quantities; 

.3 Defects have been corrected and deficiencies have been 

completed; 

.4 Equipment and systems have been tested, adjusted, and balanced 

and are fully operational, and written reports and manuals as 

outlined in the Contract Documents have been provided to the 

Owner, and are to the Owner's satisfaction; 

.5 Certificates required by utilities, authorities having jurisdiction, 

manufacturers, and inspectors have been submitted and accepted; 

.6 Spare parts, maintenance materials, record drawings, warranties 

and applicable bonds have been provided.” 
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Add the following new Clauses after 5.10.1: 

  

“5.10.2 If, in the opinion of the Engineer, the above requirements are not complete, then 

the Engineer will not accept the application, and request resubmission. 

 

5.10.3 If, in the opinion of the Engineer, it is not expedient to correct defective work or 

the Work has not been performed in accordance with the requirements of the 

Contract, the Owner may deduct from the Contract Price the difference in value 

between work performed and that called for by the Contract Documents, the 

amount of which shall be determined by the Engineer.”  

  

… and renumber existing clauses 5.10.2, 5.10.3, and 5.10.4 to 5.10.4, 5.10.5, and 5.10.6 respectively. 

  

In renumbered clause 5.10.6, revise "5 working days" to read "15 working days". 

 

GC 6.2 - CHANGE ORDER 

Following clause 6.2.3, add the following: 

  

“6.2.4 If the method of adjustment of the Contract Price presented by the Contractor is a lump 

sum or a unit price quotation as described in 6.2.2.2, the following shall apply: 

.1 Maximum Contractor markup for overhead and profit shall be: 

.1 Ten percent (10%) for Work performed by the Contractor's own forces, 

unless rates already include overhead and profit, in which case rates will 

not be marked up further; 

.2 Five percent (5%) for Work performed by the Subcontractor; 

.3 Five percent (5%) for Products provided by the Supplier. 

  

.2 Upon request by the Engineer, the Contractor shall prepare a detailed cost 

summary for proposed lump sum or unit price costs associated with the change 

which will include at minimum the following breakdown: 

.1 Labour rates; 

.2 Equipment rates, including operators; 

.3 Supervisory staff rates; 

.4 Subcontractor and Supplier invoices (where applicable); 

 

Price will be assessed by the Engineer based on the prevailing rates in the locality 

of the Place of the Work. 

.3 All Subcontractors and Suppliers performing a part or parts of the Work, 

or supplying Labour and/or Products (described in GC 3.9) required by 

the change, shall have a direct contract with the Contractor, and upon 

request, produce a detailed cost summary and/or written quotations as 

described in 6.2.4.2. 

   

6.2.5 No compensation for extra Work, Product, Construction Equipment, or delays shall be 

allowed unless such Work, Product, and/or Construction Equipment is ordered in writing 

by the Engineer, and any associated delays are evaluated and approved by the same. 

 

6.2.6 While executing an approved Change Order, the Contractor shall, each Working Day, 

report to the Engineer in writing and in full detail as described in 6.2.4.2, the amount and 

costs associated with carrying out such work on the preceding working day. No claim for 
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compensation shall be considered or allowed unless such reports have been made. The 

Engineer shall not allow any compensation for the cost of repairs to Construction 

Equipment or in respect of Construction Equipment of any kind idle on the Site except as 

directed and approved by the Engineer in writing. 

  

6.2.7 The price applicable to any Work omitted from the Contract, which shall be deducted from 

the Contract Price, will be mutually agreed upon by the Contractor and the Engineer. The 

price will be assessed by the Engineer based on the prevailing rates in the locality of the 

Place of the Work.” 

 

GC 6.3 - CHANGE DIRECTIVE 

Within clause 6.3.8, delete the following words at the end of the clause: 

  

"the adjustment shall be referred to the Engineer for a determination." 

  

… and replace with the following: 

  

"the matter shall be resolved in accordance with the requirements of Part 8 of the General 

Conditions – DISPUTE RESOLUTION." 

 

GC 6.5 – DELAYS 

Within clause 6.5.2, delete the last sentence of the paragraph, and replace with the following sentence: 

 

"The Contractor will not be reimbursed by the Owner for costs incurred by the Contractor as a 

result of such delay." 

 

Following Clause 6.5.5, add the following new Clauses: 

  

“6.5.6 Should the Contractor fail to obtain Substantial Performance of the Work by the date 

indicated in Article A1, subclause 3, in the AGREEMENT BETWEEN OWNER AND 

CONTRACTOR, the period of time from this agreed date to the actual date on the 

certificate of Substantial Performance of the Work as determined by the Engineer, shall be 

termed the Period of Delay. 

 

6.5.7 In the event there is a Period of Delay, the Contractor shall be liable for and shall pay to 

the Owner the cost of continuance of supervision during the Period of Delay, and all 

additional fees, disbursements and costs incurred by the Owner as a result of the Period of 

Delay, as determined by the Engineer, such charges hereby termed as Delay Charges. The 

Owner may deduct the amount of such Delay Charges from further payments.” 

 

GC 6.6 – CLAIMS 

Following clause 6.6.5, add the following new clause: 

  

“6.6.6 The Owner may make claims arising out of the costs incurred for additional services 

provided by the Engineer resulting from the Contractor’s failure to reasonably perform the 

Work in accordance with the Contract, including the Contractor’s issuance of unnecessary 

Contemplated/Requested Change Orders (CCOs or RCOs) and Requests for Information 
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(RFIs). The Engineer will notify the Contractor where it has been determined that 

additional services will be required or have been provided in order not to cause delay. The 

Owner shall make claims based on the Engineer's invoices.” 

 

GC 10.1 - TAXES AND DUTIES 

Following clause 10.1.2, add the following new clause: 

  

“10.1.3 In each application for payment, indicate as a separate amount after the subtotal, 

the appropriate Value Added Tax the Owner is legally obliged to pay. This amount 

will be paid to the Contractor in addition to the amount certified for payment under 

the Contract.” 

 

GC 10.2 - LAWS, NOTICES, PERMITS AND FEES 

Delete clause 10.2.2, and replace with the following: 

  

“10.2.2 Except for the permits and fees which the Contract Documents specify as the 

responsibility of the Owner, the Contractor shall obtain all permits, such as those 

from the Department of Transportation; licenses; letters of approval, and 

certificates, and pay the fees required for the performance of the Work which are 

in force at the date of tender closing.  This shall not include obtaining of permanent 

easements or rights-of-way.” 

  

 For clause 10.2.3, add the following sentence to the end of the clause: 

  

“Some jurisdictions may require posting refundable and/or non-refundable fees before excavations 

are carried out within public rights-of-way. The Contractor is responsible for the determination of 

the requirement for each specific project and for the payment of any required deposits.” 

 

GC 11.1 – INSURANCE 

In Clauses 11.1.1.1, 11.1.1.2, and 11.1.1.3, change the $2,000,000 policy limits to $10,000,000; and in 

Clauses 11.1.1.1 and 11.1.1.4(1), change the $2,500 deductible to $5,000. 

 

GC 11.2 - CONTRACT SECURITY 

Delete clause 11.2.1 in its entirety, and replace with the following: 

  

“11.2.1 Prior to commencement of the Work, and on the earlier of either fifteen Working 

Days following notice of award, or at the construction kick-off meeting, provide 

to the Owner original certificates of contract security.  The required contract 

security is a Performance Bond and a Labour & Materials Bond, each in the 

amount of 50% of the Total Amount Payable.  Include the cost of providing this 

surety in the Contract Price.” 
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Renumber existing clause 11.2.2 to 11.2.3, and insert the following clause: 

 

“11.2.2 Should it become apparent that the final cost of the Work will exceed the Total 

Amount Payable by more than 10%, or if the Approved Period of Delay causes the 

contract surety to expire prior to fulfillment of the Contract, the Contractor shall 

arrange to have the required surety extended and reissued based on the projected 

final Total Amount Payable and Contract fulfillment date.” 

 

GC 12.1 - INDEMNIFICATION 

In clause 12.1.2, change all occurrences of $2,000,000 indemnification limits to $10,000,000. 

 

GC 12.3 – WARRANTY 

Following clause 12.3.6, add the following clause: 

 

“12.3.7 All work of repair or replacement carried out during the Warranty Period shall be 

maintained for a period of one (1) year from the date of the Engineer’s acceptance 

of the work of repair or replacement notwithstanding that the Warranty Period 

expires before the expiration of the said year. This clause shall not apply to normal 

operational maintenance, which shall be carried out by the Owner.” 

 

00 73 00 - SUPPLEMENTARY GENERAL CONDITIONS 

Delete Standard Specification section 00 73 00 in its entirety, and refer to supplementary general conditions 

provided in this section. 

 

01 10 00 - GENERAL REQUIREMENTS 

In Part 1 - General, delete subsection 2 and replace with the following: 

 

“1.2  Summary of the Work 

 

“.1 The Project is located in the Town of Wolfville. The Work consists of the reconstruction 

of the East End Gateway Parking Lot and is generally described as follows: 

1. Reconstruction of the East End Gateway Parking Lot, including site removals and 

relocations, cut/fill to match finished subgrade, backfilling, supply, placement and 

compaction of all granulars and asphalt. 

2. Concrete curbing and islands. 

3. Drainage improvements 

4. Concrete 2-way All Ages & Abilities (AAA) Active Transportation corridor (3.2m 

wide) from Main Street to Trail Head. 

5. Parking lot area lighting and AAA Active Transportation corridor decorative lighting 

complete with new power point. 

6. Contractor to Provide all traffic control required during the Project, per Section 

1.12. 
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7. All environmental protection necessary in accordance with Section 01 57 00 and 

Nova Scotia Environment (NSE) requirements.   

8. Contractor to coordinate pole support requirements with Nova Scotia Power Inc. as 

part of the Work. 

9. Relocate any survey markers, monuments, and survey pins disturbed during 

construction activities under the direction of a qualified provincial land surveyor. 

Include costs for these services in Contract Price.” 

 

Delete subsection 1.3.1, and replace with the following: 

  

".1 Submit at the earlier of either within fifteen (15) Working Days of date of award, or at the 

construction kick-off meeting, a detailed draft schedule for planned operations and 

performance requirements of the Work by completion date.  Revise, update, and submit 

schedule for initial approval by Engineer, and maintain schedule by furnishing monthly 

updates to Engineer as the Work progresses." 

 

Following 1.3.4, add the following: 

  

“.5 Contractor shall backfill, grade, and clean up the Work as the installation proceeds, to limit 

disruption to affected land owners and users. 

.6 The Contractor shall temporarily install factory-made caps to the ends of all pipes included 

in the Work at the end of each Working Day to prevent infiltration of water and debris. 

.7 The Contractor shall strive to minimize effects of the Work on the Owners, tenants, or 

users of Project lands and adjacent properties, and shall repair any damage promptly as 

directed by the Engineer. 

.8 Safe access shall be maintained through the Site at all times for emergency vehicles, local 

residents, and Acadia University staff (when applicable).  Any temporary access limitations 

to private property resulting from the requirements of the Work must be disclosed by the 

Contractor to owners of private property (and/or tenants) a minimum of 24 hours prior to 

the access limitation, and acknowledged by the same.  Coordinate communications with 

Owner and utilize Portable Variable Message Signs (PVMS) when the requirements of the 

Work require complete access restrictions, such as during concrete placement. 

.9 Notify Owner, appropriate agencies, and inspectors prior to commencing, and during the 

Work. No Work is authorized to commence without express written consent from the 

Owner following review and acceptance of the schedule by the Engineer. 

.10 Unless agreed to by the residents and the Owner, equipment shall not be operated before 

7:00 am and after 7:00 pm.  The Owner shall be notified if the Contractor intends to Work 

on holidays.  No Work shall take place before 12:00 noon on November 11. 

.11 Use of private property for Site access, staging, laydown areas, disposal of excess materials, 

etc. shall be negotiated solely by the Contractor and confirmed in writing, signed by the 

affected property owner, and submitted to the Engineer for their records. The Owner 

assumes no liability for any claims or costs resulting from the use of private property by 

the Contractor. 

.12 Notwithstanding the provisions of Section 00 72 45, GC 5.7, Substantial Performance of 

the Work will not be certified until all reinstatement is complete.” 

 

Delete Section 1.4 in its entirety and replace with the following: 

 

“1.4  Setting Out the Work 
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.1 The Contractor shall establish, maintain, and protect reference control points, and is 

responsible for layout of the Work, per 00 72 45 – GC 3.7 – LAYOUT OF THE WORK. 

 

.2 The Contractor shall assist the Engineer to check the line and grade of the Work to perform 

measurements for payment by providing casual labour and convenient means of access to 

all parts of the Work.  

.3 The Contractor shall take measurements and cross-sections and record all information 

before and after changes in construction for determination of quantities for measurement. 

All such information shall be provided to the Engineer for his review and acceptance before 

proceeding to the next stage. The costs of all materials, labour and equipment required for 

all surveying on the Contract shall be included in the amount of the tender. No additional 

or direct payment will be made for any part of these services.” 

  

Add the following to Section 1.5: 

 

“.3 Relocate any survey markers, monuments, and survey pins disturbed during construction 

activities under the direction of a qualified provincial land surveyor. Include costs for these 

services in Contract Price. 

.4 The existence and location of signs is not guaranteed.  Document the location and condition 

of all signs, and reinstall them as near as possible to their original location. 

.5 Maintain the integrity of all ditches, culverts, and flow paths encountered during the 

execution of the Work. Existing ditches, culverts, or flow paths shall not be blocked, filled, 

or prevented from providing proper discharge, unless indicated otherwise in Project 

Documents and/or Drawings. 

.6 Utilities, Existing Structures, and Underground Services: 

 The existence, location, and elevation of underground utilities, utility poles, and 

guy wires, are not guaranteed, and notwithstanding any provision in the Contract 

Documents, the Contractor shall be responsible for confirming the location and 

elevations of all sewers, water or other mains, services or lines, steam, electrical 

power or telephone conduits, or other such structures or utilities. 

 Whenever it is necessary to explore and excavate to determine the location of 

existing underground utilities, services, or structures, make such examination and 

excavation at no additional cost to the Contract. 

 The Contractor shall be responsible for notifying the appropriate company, 

department, person or persons, of his intention to carry out his operations. The 

Contractor shall deposit with the Engineer a letter or letters from the appropriate 

authority of the utility or utilities involved stating that the Contractor has made 

satisfactory arrangements with the utility for the location, protection, and 

inspection of the utility involved. 

 Excavation in the vicinity of existing structures and utilities shall be carefully 

performed.  The Contractor shall furnish temporary support, and provide 

adequate protection and maintenance of any underground utilities which cross an 

excavation, underground and surface structures, drains, sewers, power lines and 

other existing Site items affected by the Work. Where trenching is to be done 

under existing utilities, before excavation commences, such utilities shall be 

properly shored to prevent settlement.  Shoring to be left in place until backfilled.  

Notify Engineer before altering or supporting an existing underground utility or 

structure. 
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 Do not operate valves, electrical, or telephone controls on any existing utility 

systems. 

 Apply to the utility having jurisdiction for permission to operate such systems if 

it becomes necessary, and only operate such system in accordance with and in the 

presence of a representative of the utility affected. 

 The cost of having a utility company representative present when the Work 

passes under or in close proximity to underground cables, structures or utility 

poles shall be included in the Contract price. 

 Contractor to organize the moving or supporting of any utility poles, or the 

installation of any spreader bars for guy wires, with the utility having authority. 

Coordinate with utility for pole replacement, new guy wire installation, or the 

moving of any wires or services, if required. 

 If any services are damaged or disrupted during the Work, submit to the Engineer 

a letter from the utility affected stating that services damaged during construction 

have been repaired to the satisfaction of the utility. 

 Restore, upon completion of the Work, any utilities or structures that have been 

disturbed. 

.7 Documentation of Existing Conditions: 

 Prior to the commencement of Work, the Contractor shall take photographs of 

the place of Work and those properties adjacent to the place of Work, and take 

written notes to document any existing conditions that may affect execution of 

the Work or cause disputes throughout. 

 Prior to commencement of the Work, the Engineer may take or arrange for 

photographs and/or scans to be taken of the Site and those properties adjacent to 

the Site.  The Contractor may request to accompany the Engineer or Engineer’s 

delegate during the taking of photographs and/or scans to make any comments on 

the conditions of the Site or adjacent properties based on his own notes. 

 The Owner, or an authorized representative of the Owner, may be present during 

the taking of the photographs/scans and documentation of initial conditions to 

make comments on the conditions of the Site. 

 These photographs and scans, together with any collected by parties retained by 

the Owner, will serve as a record of Site conditions prior to the commencement 

of Work. The Engineer will retain photographs, together with a written report, on 

the condition of existing roads, sidewalks, trees, lawns, and adjacent properties as 

a record of existing conditions prior to the start of the Work.” 

  

Delete Section 1.7, Subsection 1 in its entirety replace with the following: 

 

“1.7  Submittals 

.1 Electronic Documents 

.1 Submit electronic versions of all required submittals to the Engineer in original 

PDF format. Original PDF files are generated at the source; scans of paper copies 

will not be accepted for this purpose.  Where it is not possible or practical to 

provide electronic copies as described, submit three (3) paper copies of 

documents to the Engineer with prior approval. 

.2 Shop Drawings 

.1 Subject to the requirements of 00 72 45 – GC 3.11 – SHOP DRAWINGS, submit 

shop detail or working drawings and manufacturer's data for all items requiring 
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fabrication, on or off the Site, and for all proprietary equipment to the Engineer 

for review before any such items or equipment are commissioned for 

manufacturing, or are incorporated into the Work. 

.1 This review of Shop Drawings by Engineer is for the sole purpose of 

ascertaining conformance with the general design concept. 

.2 This review shall not mean the Engineer approves the detailed design 

depicted in the Shop Drawings, the responsibility for which shall remain 

with the Contractor submitting them, and such review shall not relieve 

the Contractor of responsibility for errors and/or omissions in Shop 

Drawings, or of responsibility for meeting all requirements of the 

Contract Documents. 

.3 The Contractor is responsible for dimensions to be confirmed and 

correlated at the Site, for information that pertains solely to fabrication 

processes or to techniques of construction and installation, and for co-

ordination of the Work of all Subcontractors. 

.2 Submit electronic copies of all relevant Shop Drawings per 1.7.1. 

.3 Submit Shop Drawings with such promptness as not to cause delay in this Work, 

or of the Works of any Sub-Contractors. 

.4 The information submitted shall clearly show the dimensions, materials or 

construction, performance, finish, service and installation requirements and other 

characteristics in sufficient detail to permit the Engineer to evaluate the 

suitability of the articles for the use intended. 

.5 Make corrections required by the Engineer as noted and resubmit corrected 

copies to the Engineer for review before manufacturing or fabrication. 

.6 The Engineer will mark comments on one (1) copy of each Drawing or 

document submitted and will return this as an electronic copy for the 

Contractor’s purposes. 

.7 The Engineer will not review Shop Drawings and other material involving a 

large amount of information in those instances where it is evident that the 

Contractor has not used all the information contained in, or where such details 

are obviously not consistent with the Contract Documents.  In such instances, the 

Engineer may reject the submission, and request removal or redaction of 

irrelevant information prior to re-submission. 

.8 Provide the section number of the specification with each submitted Shop 

Drawing for the purpose of identification. 

.3 Samples 

.1 Submit samples where specified in the Project Documents, indicating details of 

sampling methods, date/time, and locations of sources. 

.2 Do not deliver products requiring sample Approval to Site prior to receiving 

written Approval. 

.4 Mix Design and Material Verification Reports 

.1 Submit mix design formula for each discrete mix type of concrete to Engineer 

for acceptance prior to incorporating material into the Work, and to quality 

control personnel for in-field verification.  Mix design submissions shall 

incorporate descriptive notes indicating which portion or component of the Work 

each mixture will be supplied for. 

.2 Submit mix design formula for each discrete mix type of asphalt to Engineer for 

acceptance prior to incorporating material into the Work, and to quality control 
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laboratory for compliance verification during execution.  Submit any revisions or 

updated mix formulas to Engineer and quality control personnel as Work 

progresses. 

.3 Submit laboratory test reports for each discrete granular material to Engineer 

for acceptance prior to incorporating material into the Work.  Test reports to 

indicate source of material, the dates sampled and tested, and shall confirm each 

lot of material conforms to the gradation, fractured particles, and physical 

properties requirements specified for each material type per the NSTIR Standard 

Specification for Highway Construction and Maintenance. 

.4 Submit Standard Proctor test reports for each discrete granular material to 

Engineer for acceptance prior to incorporating material into the Work, in 

accordance with the requirements of Section 31 20 00 - EARTHWORK.  

Laboratory reports to establish control density targets for each granular material 

to be incorporated into the Work.  Results also to be shared with quality control 

personnel for in-field verification during execution. 

.5 Design Verification of Temporary Work 

.1 Submit plans sealed by a professional engineer licenced to practice in the 

Province of Nova Scotia for Temporary Work as required by governing 

legislation. 

.6 Operating and Maintenance Data 

.1 Submit the following prior to application for final payment: 

.1 General description, list of equipment including nameplate information, 

installation, operation and maintenance instructions, included parts list, 

and spare parts recommendations. 

.2 Names, addresses, and phone numbers of Subcontractors, Suppliers, and 

manufacturers. 

.3 Certificates of guarantees and warrantees. 

.2 Typed lists and notes using drawings, diagrams, and manufacturer’s literature. 

.7 Test Results 

.1 Submit certificates and/or reports of the results of monitoring, testing, and 

inspections where specified in Project Documents.” 

 

Delete Section 1.8 in its entirety, and replace with the following: 

 

“1.8  Record Drawings 

.1 After award of Contract, Contractor will maintain a set of As-Built Drawings for the 

purpose of providing red-line markups to assist the Engineer in generating Record 

Drawings.  Accurately and neatly record any deviations from Contract Documents caused 

by Site conditions and changes ordered by Engineer. 

.2 Identify Drawings as "Project As-Built Copy". Maintain in good condition and make 

available for inspection on Site by Engineer. 
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.3 Contractor is responsible for full-time construction surveying throughout execution of the 

Work for the purposes of collecting digital data suitable for the Engineer to produce and 

certify final record drawings.  Discrete survey measurement points to be collected linearly, 

and at the location of each individual component of the Work – pipe installation to be 

recorded at each bell, flange, fitting, and stub end.  Locations of utilities and all other 

structures of any nature which intersect or are about the line of the Work must be recorded. 

Data points, in PNEZD, to contain a unique numerical point number, northing and easting 

(NAD83 CSRS 2010 v6, Nova Scotia MTM Zone 5 – EPSG 8083), vertical elevation (to 

CGVD 2013), and a descriptor.  Horizontal and vertical measurements to be in meters to a 

precision of one one-thousandth (0.001), and descriptors should be logical and not require 

interpretation, or include a descriptive code legend or guide. 

.4 Do not backfill pipework, appurtenances, or other portions of the Work until necessary 

measurements have been taken. 

.5 Prior to application for Substantial Performance of the Work, as described in 00 72 45 – 

General Conditions, submit as-built documents and survey point CSV file to Engineer.” 

 

Delete Section 1.9 in its entirety replace with the following: 

 

“1.9  Quality Control 

.1 All costs related to the testing requirements specified in 1.9.3 will be arranged and paid for 

by the Owner and will be conducted by an independent third-party agency. The Contractor 

will be expected to coordinate with the Engineer and the agency and provide access to the 

Work for testing and sample collection. 

.2 Within fifteen (15) Working Days following notice of award, the Owner will submit to the 

Contractor a Quality Control Testing and Inspection Plan covering all phases of the Work.  

The plan shall include, but not be limited to the following: 

.1 Identification and description of inspection and required test procedures to be 

used to fulfil the conditions of the Contract; 

.2 The names and certifications of the individuals or testing firms selected to fulfil 

the requirements of this section. 

.3 In accordance with the accepted Quality Control Testing and Inspection Plan described 

above, the Contractor shall appoint, pay for, and coordinate quality control testing and 

inspection for the following, for verification and acceptance into the Work: 

.1 Ready-mix Concrete, as follows: 

.1 In-field testing of concrete deliveries in accordance with Specifications 

and CSA A23.1-19/A23.2-19 to verify temperature, slump, and air 

content of each load is within the appropriate ranges specified by the 

accepted mix design. Verbally report results of each test to Engineer’s 

delegate immediately for field acceptance of concrete deliveries and 

submit written report of test results to Engineer for Project records. 

.2 Assist the testing agency in casting QA and QC compressive strength 

verification specimens for 7-day and 28-day test results for the first 

delivery of each Working Day and submit laboratory results to Engineer 

for acceptance.  The QA specimens shall have descriptive labelling 

applied to the outside of each specimen after curing and shall be 

delivered to the Owner.  The specimens will be retained for independent 

testing at a qualified laboratory agreed to by all parties, should a dispute 

arise.  
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.2 Construction aggregates and engineered fill materials as follows: 

.1 Sampling and laboratory testing of construction aggregates per the 

requirements of 1.7.3.3 and 1.7.3.4 above, if not provided by the Supplier 

of such materials. 

.2 Full-time, in-field nuclear densometer compaction testing during bedding 

and backfilling operations, and during installation of road gravels. The 

quality control testing personnel shall communicate insufficient 

compaction results to Engineer’s delegate and Contractor immediately.  

Corrective measures and the results of any re-tested areas to be verified 

as having achieved minimum compaction requirements and shall be 

reported in deliverables. 

.3 Where laboratory control densities are unable to be achieved, a new 

control density for the material may be determined by the quality control 

personnel in accordance with the NSTIR Standard Specification for 

Highway Construction and Maintenance, Division 3, Section 5, after 

having received prior written consent from the Engineer. Verbally report 

results to Engineer’s delegate immediately for field acceptance of new 

control density and submit results to Engineer for Project records. 

.4 The testing agency will submit a detailed test location sketches and 

reports of all results to Engineer for acceptance once minimum 

compaction is achieved in all areas tested. 

.3 Road asphalt as follows: 

.1 Prior to paving, final (fine) grading shall be certified, witnessed, and 

approved by the Engineer and/or the testing agency to ensure compliance 

with Project Drawings for crown and slope. 

.2 Bulk sampling, coring, and laboratory testing per the NSTIR Test 

Methods Manual and the Standard Specification for Highway 

Construction and Maintenance, Division 4, Section 19, to determine 

conformance with Specifications and parameters established in accepted 

asphalt mix design formula. 

In accordance with TM-3, collect a minimum of two (2) sample sets on 

each day of paving for each road asphalt mix type for the following tests: 

.1 Mix testing, per Table 2, Series D and E only; 

.2 Asphalt density, per 6.2.4; 

.3 Asphalt thickness, per 6.2.5. 

One (1) of the above sample sets shall have descriptive labelling applied 

to the outside of each bulk sample container and asphalt core, and shall 

be delivered to the Owner.  The sample set will be retained for 

independent testing at a qualified laboratory agreed to by all parties, 

should a dispute arise. 

.3 All testing results shall be submitted to the Engineer for acceptance and 

payment adjustment calculation (if required) in accordance with Table 4. 

.4 If requested, ensure Owner and Engineer have adequate access to the Work and 

to locations where products being incorporated into the Work are being prepared. 

.5 Cooperate and assist Engineer in conducting necessary tests when requested. 

.6 Arrange for inspections and tests by authorities other than the Engineer when 

required. 
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.7 Do not backfill pipework, appurtenances, or other portions of the Work until 

necessary inspections by the Engineer are completed, QC and other required tests 

are completed, and passing results are achieved. 

.8 The Engineer may order any buried Work to be uncovered for examination, if 

necessary.  Correction of defective Work shall be paid for by Contractor.  If 

Work was previously Approved and no defects are found, the Owner will 

reimburse the Contractor for their costs. 

  

Delete Subsection 1.10.3, and replace with the following: 

  

  “.3    Engineer’s Site office is not required.” 

  

Delete Subsections 1.10.6 and 1.10.7, and replace with the following: 

  

“.6 The Contractor shall make arrangements and pay for any temporary power, if required.  

Coordinate with the electrical utility when arranging for, and installing temporary power. 

.7 Temporary water piping and connections to be Provided by the Contractor in coordination 

with the Owner.  Water to be supplied by the Owner when necessary.” 

  

After replaced Subsection 1.10.7, add new Subsection 1.10.8 & 1.10.9 as follows: 

  

“.8 Ensure temporary reinstatement is maintained throughout construction Site for the duration 

of the Project until final reinstatement. 

.9 Access to and from all properties may be required at any time. By the end of each Working 

Day, all driveway access must be either temporarily or permanently reinstated unless 

otherwise directed.” 

  

Delete Subsection 1.11.1, and replace with the following: 

  

“.1 Confine Construction Equipment, Products, and operations to within the boundaries of 

streets, specified right-of-way, or Site limits shown or Site secured by the Contractor as an 

operations base.  Use of private property outside of the limits specified here shall be as per 

1.3.11” 

 

After Subsection 1.11.2, add the following: 

 

“.3 Site shall be kept neat and tidy and undergo a thorough cleanup at the end of each Working 

Day (or more frequent intervals if required), to the satisfaction of the Engineer.  This 

includes, but is not limited to, the following; 

.1 Removal of gravel/soils/debris from paved and landscaped areas; 

.2 Removal and disposal of waste materials/garbage; 

.3 Grading (and gravelling, if required) of travelled ways to ensure a smooth 

unimpeded passage of vehicles; 

.4 Application and maintenance of dust control measures, as required, and as 

Approved by the Engineer; 

.5 Maintenance of safety and traffic control equipment (signs, barricades, cones, 

etc.).” 
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Delete Subsection 1.12.1, and replace with the following: 

  

“.1 While the Work is being carried out, Provide continuous traffic control in accordance with 

Temporary Workplace Traffic Control Manual, latest edition, as issued by the Nova Scotia 

Department of Transportation and Infrastructure Renewal.  A Temporary Workplace 

Signer certified by the province of Nova Scotia is required to prepare traffic control plans 

and oversee traffic control operations for all Work performed within the right-of-way. 

 

The basic objective of each traffic control plan is to permit the Contractor to Work within 

the right-of-way efficiently and effectively, while maintaining a safe and efficient 

movement of vehicles and pedestrians around or through temporary workplaces, and to 

protect workers in temporary workplaces from errant vehicles. 

 

Traffic control plans shall be submitted to the Engineer for Approval a minimum of five 

(5) Working Days prior to commencement of the Work requiring the traffic control activity.  

Coordinate proposed traffic control activities with Acadia University during preparation of 

traffic control plan (where required).  Plans must consider access to campus buildings and 

residences, especially during the final weekend in August when students move in to 

begin classes in September. Any plans found incomplete, ambiguous, or unclear will be 

returned for revision and re-submittal. 

 

Any requests for full street closures are to be submitted to the Owner in writing at least 48 

hours in advance of the proposed closure, and Approved in writing by the Owner, with 

notifications and public messaging per section 1.3.” 

  

After Subsection 1.14.1, add the following: 

 

".2 Comply with all Owner Health and Safety requirements for Contractors.  Complete and 

return Health and Safety Checklist." 

  

Delete Subsection 1.16.1, and replace with the following: 

 

".1 Prepare a Waste Management Plan, including source separating plan and waste disposal 

plan indicating anticipated waste types, disposal methods, and disposal locations.  Plan 

shall be submitted to the Engineer for Approval a minimum of five (5) Working Days prior 

to commencement of the Work." 

 

01 22 00 – MEASUREMENT AND PAYMENT 

Delete Standard Specification section 01 22 00 in its entirety, and replace it with new Section 01 22 00 

included with these Project Documents. 
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01 57 00 – ENVIRONMENTAL PROTECTION 

After Section Subsection 1.3.2, add the following: 

“.3  Catch basin protection: 

.1 Install Approved sediment traps on all existing catch basins remaining in service 

within and adjacent to Work areas to ensure sediment does not enter stormwater 

system. 

.2 Inspect and maintain sediment traps throughout execution of the Work, and remove 

sediment traps at completion.” 

 

Delete subsection 1.5.4, and replace with the following: 

 

“.4 Control emissions from equipment by employing the following mitigation best practices: 

.1 Procure fuel-efficient equipment models, equipped with run-time indicators 

where possible, to assist in monitoring and lowering fuel consumption and cost; 

.2 Encourage reduced idling by use of automatic shut-off mechanisms where 

possible, and through driver training programs; 

.3 Assess the capacity of the equipment being considered, and use only equipment 

that meets minimum size requirements, to reduce unnecessary fuel consumption; 

.4 Regularly maintain vehicles and equipment to ensure efficient operation (e.g. 

regularly checking tire pressure, and conducting operational maintenance on the 

basis of engine hours); 

.5 Vehicle route planning to take the shortest transportation route possible; 

.6 Install energy efficient security and task lighting (e.g., LED lights); 

.7 Minimize areas of disturbance, where possible; 

.8 Arrange site toolbox talks to encourage compliance with the mitigation measures 

listed above, and to raise awareness of the benefits of the mitigation measures.” 

 

SECTION 03 30 00 – CONCRETE 

 

Delete Subsection 2.2.1, and replace with the following: 

 

 “.1 Provide in accordance with CSA A23.1, Table 5, Alternate (1) Performance.” 

 

SECTION 31 10 00 – CLEARING AND GRUBBING 

 

At the end of Section 3.1 – General, add the following new subsections: 

“.7 Where topsoil is to be reused for landscaping fill, take measures to ensure all deleterious 

materials are removed and the resulting material meets the requirements of 32 91 19 – 2.1. 

.8 The Contractor shall take all reasonable precautions to protect mature trees in the work 

area in accordance with 32 91 10. Mature trees having a breast diameter of 100mm or larger 

shall not be disturbed unless directed by the Engineer. Notify the Engineer of the presence 

of any such trees or their root systems in the Work area that may impede Work.” 
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SECTION 31 20 00 - EARTHWORK 

 

At the end of this specification section, add new sections as follows: 

“3.12 Disposal of Surplus Excavated Material 

.1 Dispose of surplus excavated material as directed by the Engineer to disposal Sites 

Approved by the Town of Wolfville. 

3.13 Restoration  

.1 Reinstate disturbed areas to condition, elevation and thickness equal to or better than 

that which existed before excavation with matching material, as specified in Section 

32 98 00.” 

 

SECTION 32 98 00 - REINSTATEMENT 

 

Following Section 1.3, add new Section 1.4 as follows: 

 “1.4  PAYMENT 

  .1 Payment for reinstatement of street asphalt, pavement marking, driveways, 

walkways, gravel, and landscaped/vegetated surfaces within 6m on either side of the 

Work disturbed during construction is to be included as an incidental to the Work, 

unless specified under Contract items within 01 22 00 – MEASUREMENT AND 

PAYMENT.” 

Add the following to Section 3.1:  

 “3.1.3 All disturbances are to be maintained such that do not pose a safety risk to the public at all 

times including weekends and holidays.” 

 

PART 2  Products 

2.1 NOT USED 

.1 Not used. 

PART 3    Execution 

3.1 NOT USED 

.1 Not used. 
 

 

 

 

**** End 00 74 00 ****
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PART 1    General 

 

1. Unit Prices and lump sum prices are full compensation for the work necessary to complete each item 

in the Contract and in combination for all work necessary to complete the Work as a whole. 

2. For water main, sanitary sewer, and storm sewer items, the following are included (but are not limited 

to) as required where individual quantities are not provided in the Tender Form: clearing, grubbing, 

common excavation, shoring, dewatering, geotextile, bedding, backfilling, compaction, disposal of 

surplus materials, joint restraints, thrust blocks, thrust anchors, zinc anodes, insulation, polyethylene 

encasement, flushing, pressure, vacuum and mandrel testing, disinfection, dechlorination, cleaning, 

closed circuit television inspections, marker stakes, marker tape, tracer wire and test stations. 

3. For earthwork, street construction and landscaping include all of the following as required where 

individual quantities are not provided in the Tender Form: clearing and grubbing, removals, borrow, 

common excavation, backfilling, compaction, disposal of surplus material, pavement markings, tree 

removal, traffic control, all incidentals and reinstatement as specified 

4. All measurement shall be along a horizontal plane unless otherwise indicated. Scale tickets for gravels 

and asphaltic concrete shall be provided within 48 hours, when requested by the Engineer, regardless 

of the unit of measurement. 

5. The quantities listed in the Schedule of Quantities and Unit Prices are approximate only and are for 

the purpose of tendering. Payment to the Contractor will be based on actual quantities of work 

completed in accordance with the drawings and specifications. 

6. The numbers of the items described below correspond to the numbers of the items in Section 00 41 

43, Part 4 - Schedule of Quantities and Unit Prices. 

7. Provisional items shall be included in the estimated Contract Price as tendered. The Owner reserves 

the right to alter quantities and/or delete all or portions of provisional items from the estimated 

Contract Price without change to any tendered unit rates. 
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EARTHWORKS 

 

1. Clearing and Grubbing 

Unit of Measurement: Lump Sum (LS) 

This item includes: cutting and disposal of all trees and brush, removal and disposal of all 

stumps, roots, downed timber, embedded logs, rootmat, humus, and topsoil from areas 

indicated. 

 

3. Mass Excavation and Embankment 

Unit of Measurement: cubic meter (m3) of cut 

Method of Measurement: surface-to-surface volume method between topographical survey 

taken after asphalt removal, grubbing and topsoil removal and lines and elevations 

indicated.  

This item includes: excavation, placement and compaction to lines and elevations 

indicated, and disposal of surplus or unsuitable material. 

  

6. Borrow 

Unit of Measurement: cubic meter (m3) 

Method of Measurement: surface-to-surface volume method between topographical survey 

taken before placement of borrow and lines and elevations indicated.   

This item includes: supply of suitable fill material meeting requirements of Project 

Documents, placement and compaction.  

 

 

STORM SEWER 

 

33. Catch Basins 

Unit of Measurement: Each (Ea) 

Method of Measurement: number of units installed by type and size.  

This item includes: Installation of catch basins complete with frame and grate, inspection, 

including all required excavation, backfilling, compaction, supply and installation of all 

frames and grates and adjustment to finished grade.  Min. 450 mm sump depth. 

 

 34. Catch Basin Leads  

Unit of Measurement: metre (m)  

Method of Measurement: along centreline of pipe from centre of catchbasin to centre of 

main sewer, centre of manhole, or termination point indicated.  

This item includes: excavation, removal and disposal of existing pipe within or partially 

within theoretical trench, bedding and backfilling, supply and placement of pipe complete 

with all fittings, connections and reinstatement up to and including subgrade as specified. 
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 35. Connection to Existing Main 

Unit of Measurement: each (Ea) 

This item includes: locating existing line or structure and supply and installation of all 

fittings, catch basin, or manhole, coring of existing structures as indicated.  This item also 

includes excavation, bedding, backfilling, connections and reinstatement up to and 

including subgrade as specified. 

 

 

STREET CONSTRUCTION 

 

41. Gravels  

  Unit of Measurement: tonne (t)  

Method of Measurement: scale tickets signed by Engineer.  

   This item includes: supply, placement and compaction of gravel as indicated.  

 

43. Asphalt Concrete  

  Unit of Measurement: tonne (t)  

Method of Measurement: scale tickets signed by Engineer.  

  This item includes: supply, placement and compaction as indicated including tack coat. 

 

44. Curb 

   Unit of Measurement: metre (m)  

    Method of Measurement: along top face of curb.  

This item includes: concrete curb, including dowels/reinforcement as required, 

heating/hoarding and other cold weather incidentals (when required), curing and backfill 

to subgrade as indicated.  Note that supply/placing/compaction of 150mm Type 1 granular 

base (extend 300mm beyond back of curb for street curbing, 150mm behind curb 

elsewhere) will be paid under Item 41 – Gravels. 

 

45. Walkway and Pad 

.1 Cast-in-Place Concrete 

Unit of Measurement: square metre (m2)  

    Method of Measurement: slope measure of indicated area.  

This item includes: This item includes: sidewalk, including dowels/reinforcement as 

required, heating/hoarding and other cold weather incidentals (when required), curing, 

supply/placing/compaction of base gravels and backfill as indicated.  Sidewalk to be 

150mm thick at all locations.  Control joints to be sawcut on 1.6m x 1.6m pattern.  

Expansion joints at max. 50m spacing.  
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46. Tactile Walking Surface Indicators (set) 

  Unit of Measurement: Each (ea.)  

This item includes: Supply and installation of tactile walking surface indicator sets at 

location specified on Drawings.  Each set includes 5 plates unless indicated otherwise on 

Drawings.” 

 
 51.  Adjust Existing Catch Basin Frames and Covers – approx. 500mm 

  Unit of Measurement: Each  

This item includes: excavation and backfill, removal of existing shafting material and 
intermediate sections, supply and installation of required pre-cast concrete sections, 
supply and placement of cast-in-place concrete as required, setting of frame and grate to 
finished grade. This item also includes the removal and disposal of all debris accumulated 
during construction. 

 
 53. Replace MH/CB Frame and Cover/Grate 

  Unit of Measurement: Each  

This item includes: excavation and backfill, removal of existing frame and cover/frame, 

removal and disposal of shaft section or grade rings, supply and installation of new 

adjustable frame and grate or cover as specified, reconstruction with pre-cast sections and 

cast-in-place concrete as specified, setting of frame and cover/grate to finished grade.  

Existing frame and cover/frame to be become property of owner unless directed otherwise.  

54. Site Removals 

All disposal of removed materials to be in accordance with Contractor’s Waste 

Management Plan (01 10 00 – 1.16.1). 

.1 Existing Asphalt Removal, Embankment and Disposal 

Unit of Measurement: square meter (m2) 

Method of Measurement: slope measure of indicated area. 

This item includes: removal and disposal of asphalt. Also includes saw cutting at 

limits to be removed, and milling as required for step joint where new asphalt is to 

meet existing. 

 

2. Existing Concrete Curb 

Unit of Measurement: meter (m) 

Method of Measurement: slope measure along top of curb. 

This item includes: excavation, removal and disposal of existing concrete curb. 

This item also includes backfilling and compaction as required. 

3. Chain Link Fencing 

Unit of Measurement: meter (m) 

Method of Measurement: slope measure along top rail. 
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This item includes: excavation, removal and disposal of chain link fencing 

including posts, gates, rails, fabric, fittings, accessories and concrete footings. This 

item also includes backfilling and compaction as required. 

 

.4 Monitoring Well Decommissioning 

Unit of Measurement: Each (Ea) 

This item includes: the decommissioning of groundwater environmental 

monitoring wells by properly and permanently filling in and sealing in accordance 

with Nova Scotia Environment and Labour Environmental Monitoring Well 

Decommissioning Fact Sheet. Casings shall be totally removed or be cut off a 

minimum of 0.3 m below grade prior to grouting. 

.5 Driveway Apron and Curb Removal 

Unit of Measurement: Each (Ea) 

This item includes: excavation, removal and disposal of concrete apron and curb 

and gutter. This item also includes any saw cutting of concrete and/or asphalt, 

backfilling and compaction to subgrade as required. 

.6 Catchbasin Removal and Relocation 

Unit of Measurement: Each (Ea) 

This item includes: excavation, removal/salvage of existing catchbasin, frame & 

grate and adjustment rings, re-installation of catch basin at new location complete 

with frame and grate, inspection, including all required excavation, backfilling, 

compaction, and installation of all frames and grates and adjustment to finished 

grade. 

 

55. Geotextile 

Unit of Measurement: square meter (m2) 

Method of Measurement: slope measure of area to receive geotextile. 

This item includes: supply, installation of Propex Geotex 351 geotextile where shown on 

the Project Drawings or as directed by Engineer. 

 

56. Pavement Markings 

Unit of Measurement: Lump Sum (LS) 

This item includes: the supply and application of paint in the colours, sizes, and 

configurations shown on the drawings and as specified by the Engineer.  Parking lot lines 

shall be 100mm wide solid yellow.  Accessible Parking symbols shall be white on a blue 

background. 

 

LANDSCAPING 

 

61. Topsoil and Sod  

Unit of Measurement: square meter (m²)  

Method of Measurement: slope measure.  
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This item includes: excavation, supply 150 mm topsoil, lime, fertilizer, sod, required 

accessories, and maintenance/watering as required through establishment period.” 

 

66. Bark Mulch 

Unit of Measurement: square meter (m²) 

This item includes: excavation, supply, placement of 100 mm thick bark mulch and non-

woven filter fabric. 

 

ADDITIONAL ITEMS 

 

71. Trench Excavation - Rock (Provisional) 

Unit of Measurement: cubic meter (m3)  

Method of Measurement: surface-to-surface volume method between topographical survey 

taken after rock is exposed and theoretical trench dimensions as indicated in Section 39 00 

00 - Standard Detail 01 22 00 - 01.  

Boulders larger than one-half cubic meter, any portion of which is within theoretical trench, 

will be classified as rock. Boulders removed from trench shall be measured along the three 

maximum perpendicular axes. 

This item includes: all incremental work for rock excavation and disposal of surplus 

material over and above cost of common excavation which is included in price for pipe and 

related items. 

 

76. 25’ Light Pole c/w Base, LED Fixtures 

Unit of Measurement: Each (Ea) 

Method of Measurement: number of units installed 

This item includes: the supply and installation of the parking lot area lighting as shown on 

the drawings including pole, reinforced concrete base and LED fixtures. This item also 

includes all connections, grounding, final wiring, testing, demonstration and 

commissioning, bedding and backfilling to subgrade.   

 

77. 12’ Light Pole Base 

Unit of Measurement: Each (Ea) 

Method of Measurement: number of units installed 

This item includes: the supply and installation of the decorative lighting reinforced 

concrete base, bedding and backfilling to subgrade. Also includes anchor bolts for poles 

(Valmont Standard 4” Round Standard Duty Pole (12’ height) with matching square base 

cover, or equivalent) and integration of conduits. 

78. 12’ Light Pole c/w LED Fixtures and Receptacle (Provisional) 

Unit of Measurement: Each (Ea) 

Method of Measurement: number of units installed 

This item includes: the supply and installation of the decorative lighting as shown on the 

drawings including pole, LED fixture, fuse and in-line fuse holder and GFI receptacle. 

This item also includes all connections, grounding, final wiring, testing, demonstration 
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and commissioning.  Acceptable Materials: Luminaires to be Holophane Utility 

Arlington Series Full Cutoff LED 2 Model No. AUCL2 035HO 4K AS BKL 3 S H PCS 

to match recently installed decorative lighting within the Town.  Poles to be Valmont 

Standard 4” Round Standard Duty Pole (12’ height) with matching square base cover, or 

equivalent with GFI receptacle 6” from top of pole. 

 

79. Electrical Underground (conduit, wiring, stub outs, etc) 

Unit of Measurement: Lump Sum (LS) 

This item includes: common excavation, backfilling, bedding, compaction, marker tape, 

35mm PVC conduit and wiring as indicated, end caps on stub outs, reinstatement to match 

existing including gravels, asphalt, curbing, topsoil, sod, etc. necessary to complete the 

work.  Wiring as indicated on the drawings. Stubs to extend min. 2m from pole/base or to 

limits indicated on drawings.   

 

80. Power Point Installation 

Unit of Measurement: Lump Sum (LS) 

This item includes: Supply and install of all power point components as indicated on 

drawings including, meter socket base, panel enclosure complete with main breaker and 

breakers as shown on drawings, grounding, service mast/head on utility pole complete with 

concrete surround at base, conduit from utility pole to meter and wiring.  Also includes 

coordination with NSPI for installation of new underground power feed, meter and 

connection. Work to be complete as per NSPI standard requirements. 

 

 

CONTINGENCY ALLOWANCE 

 

No payment will be made under this item unless authorized by the Engineer.  

 

Expenditures under the contingency allowance shall be authorized in accordance with Part 6, CHANGES 

– in the General Conditions. 

 

Any portion of the contingency allowance remaining upon completion of the Contract shall not form 

part of the final Contract Price. 

 

 

 

 

**** End 01 22 00 **** 
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CONTRACTOR HEALTH & SAFETY REQUIREMENTS

OVERVIEW 

The Town of Wolfville has set high standards for health and safety performance, and requires 
those same high standards from all contractors. 

All contractors are required to read and comply with this program. 

GENERAL RESPONSIBILITIES 

Responsibilities of the Town of Wolfville: 

 Ensure that the scope of work is clearly outlined to contractors before the start of any
contract.

 Inform contractors of any extraordinary hazards associated with the work.

Responsibilities of Contractors: 

 Have the training, knowledge and experience to perform the work safely and properly.

 Possess, and maintain current, all necessary licenses, permits, registrations and insurances
(including workers’ compensation insurance).

 Comply with all relevant occupational health and safety and environmental laws, including:

 the Nova Scotia Occupational Health and Safety Act and regulations, and

 the Transportation of Dangerous Goods Act and other relevant federal legislation.

 Ensure that all sub-contractors hired by them to perform work for the Town of Wolfville
comply with all relevant occupational health and safety laws and this program.

SELECTION OF CONTRACTORS 

1. Health and safety performance will be strongly considered by the Town of Wolfville when
selecting contractors. Based on previous experience, observations, and references, all
contractors must be competent to perform the work safely and properly.

2. The Town of Wolfville may request proof of compliance with the relevant health and safety
laws. Contractors may need to provide copies of a safety policy and/or program and proof
that they have established a safety representative and/or a health and safety committee.

CONTRACTING OUT BY CONTRACTORS 

1. Contractors must inform the Town of Wolfville if they intend to sub-contract any part of the
work.
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2. The Town of Wolfville must approve all sub-contractors before work begins on a job, or as
soon as the need for sub-contracting arises.

3. Contractors must ensure that their own sub-contractors are aware of and comply with all
Town of Wolfville health and safety requirements and relevant health and safety laws.

4. The Town of Wolfville has the right to require the removal and/or replacement of sub-
contractors to ensure acceptable health and safety performance. If that occurs, the Town of
Wolfville will suffer no penalty.

BEFORE WORK BEGINS 

Before work begins, contractors must: 

 perform a hazard assessment and ensure that proper controls are in place (for example:
establishing safe work procedures and use of appropriate safety materials, equipment,
devices and clothing).

 discuss with the Town of Wolfville any special considerations necessary to perform the work
safely.

 sign and return the Contractor Safety Checklist to the Town of Wolfville OHS Coordinator to
indicate that the safety requirements are understood and will be complied with. Contractors
will be expected to complete and return the checklist, and all required documentation, on
an annual basis.

 provide the OHS Coordinator with a copy of a current clearance letter from the Workers’
Compensation Board of Nova Scotia verifying that coverage is in place.

 provide satisfactory proof of licenses, permits, registrations, Certificate of Recognition,
certificates of competency, other insurances, etc.

WORKPLACE RESPONSIBILITIES 

1. Contractors are responsible to provide and properly use all safety materials, equipment,
devices and clothing prescribed by regulations and necessary to do the work in a safe,
healthy, and environmentally responsible manner.

2. Contractors must provide adequate supervision of their employees and their sub-
contractors, and ensure that they are properly trained to perform the work safely. This
includes possessing all required certificates of competency and training, and meeting all
requirements to designate competent persons.

3. Contractors shall ensure that their employees receive adequate rest so that they are able to
perform their tasks safely and properly.

4. Contractors must perform ongoing hazard assessments to ensure that work is performed
safely.

5. Contractors shall provide instructions on how to perform specific work tasks and provide
training and ongoing supervision in the activities for which such contractors have been hired
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and shall not expect such instruction, training or supervision to be provided by the Town of 
Wolfville. 

6. The Town of Wolfville or its representatives may inspect contractors’ facilities, equipment,
and work practices at any time to confirm that health and safety requirements are being
met.

7. If contractors are not meeting the health and safety requirements outlined in this program,
the Town of Wolfville Chief Administrative Officer, OHS Coordinator and/or department
heads have the authority to intervene. Contractors may be required to take steps such as
provide additional training, supervision, materials, equipment, devices, or clothing. If
necessary, The Town of Wolfville may stop the work until contractors have corrected the
situation. If the non-compliance continues, the contract may be cancelled. There will be no
penalty to The Town of Wolfville for any of these actions taken to ensure a safe and healthy
workplace.

REPORTING ACCIDENTS, LEGAL ACTIONS & ORDERS 

1. Contractors must immediately investigate and report to the Town of Wolfville all lost-time
accidents, all environmental spills, and all equipment/property damage in excess of $500
relating to work performed on behalf of the Town of Wolfville. Serious near-misses should
also be investigated by contractors.

2. Contractors must immediately report to the Town of Wolfville all legal actions (including
orders or charges laid by compliance officers) relating to work performed on behalf of the
Town of Wolfville.

3. Contractors are responsible to indemnify the Town of Wolfville for any losses, including
fines and legal expenses, arising from their health, safety or environmental liability or the
health, safety or environmental liability of their sub-contractors while performing work for
the Town of Wolfville.
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CONTRACTOR HEALTH & SAFETY CHECKLIST 

Contractors must review the attached information and complete this checklist before 
performing work for the Town of Wolfville. This checklist will be required on an annual 
basis. 

Return completed checklist and 
required documents to:      

Name of contractor/company: 

Name of health and safety contact: 

 Are you currently registered and in good standing with the Workers’ Compensation Board

of NS?    Yes     No  

If yes, include copy of current clearance letter when returning this checklist. 

 Are you currently carrying business liability insurance?  Yes    No  

Amount of coverage: 

 Copies of other documents (licenses, permits, registrations, Certificate of Recognition,
certificates of competency, proof of insurances) required by the Town of Wolfville:

OHS Coordinator 
Town of Wolfville 
200 Dykeland Street 
Wolfville, NS   B4P 1A2 
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I confirm that I have received a copy of the Town of Wolfville Contractor Health & 
Safety Requirements, that I have reviewed and will comply with that document, and 
that I will provide to the Town of Wolfville, on an ongoing basis, copies of the 
documents described above as being required by it. 

Authorized signature  Date 
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WOL007-2023 March 7, 2024 
East End Gateway Parking Lot Document Submission Checklist 

Please complete this checklist and include a copy with submitted documents. 

The following is a list of administrative documents required for project initiation.  Electronic originals or other documents 
not requiring embossed seals and/or signatures can be submitted electronically. 

☐ 
Original Tender Form (00 41 43), signed and sealed 
by tenderer 

With tender submission 

☐ 
Tender addenda forms (if applicable), signed and 
acknowledged 

With tender submission 

☐ 
Original Tender Security, signed and sealed by 
tenderer (if applicable) 

With tender submission 

☐ Current WCB Clearance Letter (GC 10.4) With tender submission 

☐ 
Current WCB safety accreditation or Certificate of 
Recognition from Construction Safety Association 
(GC 9.5) 

With tender submission 

☐ 
Certificates of insurance demonstrating 
confirmation of all required coverage (GC 11.1) 

At kick-off meeting, or email prior 

☐ 
Town of Wolfville OHS Contractor Health and Safety 
Checklist 

At kick-off meeting, or email prior 

☐ 
Two original copies of the executed Form of 
Agreement (00 53 43), as received following award 

Originals due at kick-off meeting 

☐ 
Contract Security (GC 11.2) – original bonding 
documents 

Originals due at kick-off meeting 

☐ 
Draft construction schedule indicating anticipated 
start date and planned operations to completion 
(GC 3.5/01 10 00-1.3.1) 

At kick-off meeting, or email prior 

☐ Completed Project Contractor Contacts form At kick-off meeting, or email prior 

☐ 
Completed Document Submission Checklist (this 
document) 

At kick-off meeting 

ISSUED BY: 

Alexander J. de Sousa, P.Eng. 
Director of Engineering & Public Works 
Town of Wolfville 

Representative Signature 

Company 

Date 
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